

FDP Form 10a - Bid Results on Civil Works

3 Forms to Use:
1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: _____
 _____ Quarter, CY _____

| No. | Reference No. | Name of Project | Approved Budget for Contract | Location | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------|-----------------|------------------------------|----------|----------------|------------------|------------|--------------|-------------------|
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

 Chairman

 Vice-Chairman

 Member

 Member


FDP Form 10b - Bid Results on Goods and Services


**Republic of the Philippines
GOODS AND SERVICES BID-OUT
Municipality of Guindulman
SECOND Quarter, CY 2017**


| No. | Reference No. | Item Description | Approved Budget for Contract | Winning Bidder | Name and Address Of Bidder | Bid Amount | Date of Bidding |
|------------|----------------------|--|-------------------------------------|--|--|-------------------|------------------------|
| 1. | | Supply and Delivery at site of musical instruments parts and other accessories for LGU Band of Guindulman, Bohol. | ₱250,000.00 | Disco Record Center, Supply and Delivery | Disco Record Center, Supply and Delivery Tagbilaran City | ₱245,000.00 | April 3, 2017 |
| 2. | | Supply and Delivery of Construction Materials for Guindulman Memorial Park, Material component (aggregate sub-base course). | ₱1,942,600.00 | LM Construction and General Marketing | LM Construction and General Marketing Agusan del Sur | ₱1,937,302.00 | April 10, 2017 |
| 3. | | Supply and Delivery at site, Office equipment (laptop & computers) for iClinicSys at the Municipal Health Office of Guindulman, Bohol. | ₱716,848.00 | B & J Computers | B & J Computers Tagbilaran City | ₱697,900.00 | May 15, 2017 |
| 4. | | Supply & Delivery at site of materials for rehabilitation and improvement of Bulawan Day Care Center, Guindulman, Bohol. | ₱146,848.16 | Guio-ang ARCBC | Guio-ang ARCBC Guio-ang, Guindulman, Bohol | ₱146,427.43 | May 29, 2017 |
| 5. | | Supply and Delivery at site materials for the concreting of FMR at Sitio Pansol, Cabantian, Guindulman. | ₱157,815.00 | Guio-ang ARCBC | Guio-ang ARCBC Guio-ang, Guindulman, Bohol | ₱157,577.00 | June 5, 2017 |
| 6. | | Supply and Delivery at site of materials for the gravelling of access road at Tabajan, Guindulman. | ₱284,450.00 | A.S. OBQUIA Construction | A.S. Obquia Construction Tugas, Candijay | ₱279,520.00 | June 5, 2017 |


| | | | | | | |
|-----|--|-------------|----------------|---|-------------|---------------|
| 7. | Supply and Delivery of materials for beautification of the surrounding of the Municipal Legacy Park | ₱138,020.00 | Guio-ang ARCBC | Guio-ang ARCBC Guio-ang, Guindulman, Bohol | ₱137,718.00 | June 26, 2017 |
| 8. | Supply and delivery at site materials for partial construction of 2-story barangay hall building of Cansiwang, Guindulman. | ₱154,135.00 | Guio-ang ARCBC | Guio-ang ARCBC Guio-ang, Guindulman, Bohol | ₱153,868.00 | June 26, 2017 |
| 9. | Supply and Delivery of materials for re-painting of fishport building. | ₱143,344.00 | Guio-ang ARCBC | Guio-ang ARCBC Guio-ang, Guindulman, Bohol | ₱143,197.00 | June 26, 2017 |
| 10. | Supply and delivery at site, materials for the construction of shoreline protection at barangay Canhaway, Guindulman. | ₱172,990.00 | Guio-ang ARCBC | Guio-ang ARCBC Guio-ang, Guindulman, Bohol | ₱172,700.00 | June 26, 2017 |
| 11. | Materials for concreting of FMR of Basak, Mayuga. | ₱760,050.00 | Guio-ang ARCBC | Guio-ang ARCBC Guio-ang, Guindulman, Bohol | ₱758,681.00 | June 28, 2017 |
| 12. | Materials for concreting of road going to Coffee Plantation, Tabunoc. | ₱760,050.00 | Guio-ang ARCBC | Guio-ang ARCBC Guio-ang, Guindulman, Bohol | ₱758,681.00 | June 28, 2017 |


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


DENNIS THEODORE M. BESINGA
 Member


RANULFO B. AMPER
 Member


JUSTINA F. OLASO
 Member


GEOFFREY E. GULAY
 Vice Chairman


DR. BALTAZAR FEDERICO C. LIAO, MD
 Chairman



FDP Form 10c - Bid Results on Consulting Services

Republic of the Philippines
CONSULTING SERVICES BID-OUT

Province, City or Municipality: _____
_____ Quarter, CY _____

| No. | Reference No. | Name of Project | Location | Approved Budget for Contract | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------|-----------------|----------|------------------------------|----------------|------------------|------------|--------------|-------------------|
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information

Chairman

Vice-Chairman

Member

Member