

FDP Form 10a - Bid Results on Civil Works

3 Forms to Use:
1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: _____
_____ Quarter, CY _____

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

Chairman

Vice-Chairman

Member

Member

FDP Form 10b - Bid Results on Goods and Services

**Republic of the Philippines
GOODS AND SERVICES BID-OUT
Municipality of Guindulman
FIRST Quarter, CY 2018**

No.	Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
1		Materials for the Initial Development of Municipal Cemetery at Guio-ang, Guindulman, Bohol.	₱1,475,500.00	CANDIJAY HARDWARE	CANDIJAY HARDWARE, Poblacion, Candijay, Bohol	₱1,470,960.00	March 28, 2018
2		Supply and delivery at site meals and snacks during Women's Month celebration.	₱197,750.00	GUIO-ANG ARCBC	GUIO-ANG ARCBC Guio-ang, Guindulman, Bohol	₱196,600.00	March 20, 2018
3		School Supplies for LGU scholars.	₱188,480.00	BQ CORPORATION	BOHOL QUALITY CORPORATION Tagbilaran City	₱160,274.00	March 14, 2018
4		Materials for the fabrication of 16 units large movable shade/tents for (PNP and various baranagys as identified), Guindulman,	₱527,888.00	GUIO-ANG ARCBC	GUIO-ANG ARCBC Guio-ang, Guindulman, Bohol	₱523,284.00	March 14, 2018
5		MHO laboratory supplies	₱199,899.30	BYRO PHARMA	BYRO PHARMA Tagbilaran City	₱198,673.00	March 7, 2018
6		Office supplies not available in the procurement service.	₱589,380.55	BOHOL QUALITY CORPORATION	BOHOL QUALITY CORPORATION Tagbilaran City	₱399,782.90	February 21, 2018
7		Materials for concreting of FMR Carahan, Lombog.	₱349,496.40	RUEN GONZAGA	RUEN GONZAGA MRKT & DEV. INC. Cortes, Bohol	₱348,644.20	February 21, 2018
8		Materials for concreting of FMR Purok II, Guio-ang, Guindulman.	₱349,496.40	RUEN GONZAGA	RUEN GONZAGA MRKT & DEV. INC. Cortes, Bohol	₱346,395.70	February 21, 2018
9		Materials for the concreting of FMR in Kaparian, Guinacot, Guindulman.	₱349,496.40	GUIO-ANG ARCBC	GUIO-ANG ARCBC Guio-ang, Guindulman, Bohol	₱346,458.04	February 21, 2018

FDP Form 10b - Bid Results on Goods and Services

**Republic of the Philippines
GOODS AND SERVICES BID-OUT
Municipality of Guindulman
FIRST Quarter, CY 2018**


No.	Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
10		Materials for the concreting of FMR from Casbu to Catungawan Sur (tinago)	₱349,496.40	RUEN GONZAGA	RUEN GONZAGA MRKT & DEV. INC. Cortes, Bohol	₱346,395.70	February 21, 2018
11		Materials for the concreting of FMR Tawid, Bulawan, Guindulman.	₱349,496.40	RUEN GONZAGA	RUEN GONZAGA MRKT & DEV. INC. Cortes, Bohol	₱346,395.70	February 21, 2018
12		Medicines	₱308,731.10	BYRO PHARMA	BYRO PHARMA Tagbilaran City	₱307,188.00	February 15, 2018
13		Materials for concreting of FMR in Bayong, Guindulman.	₱212,096.40	CLAVITE CONSTRUCTION AND SUPPLY	CLAVITE CONSTRUCTION AND SUPPLY Carmen, Bohol	₱211,598.70	February 15, 2018
14		Materials for the concreting of FMR in Catungawan Norte (from Brgy. Hall to Elem. School)	₱212,096.40	RUEN GONZAGA	RUEN GONZAGA MRKT & DEV. INC. Cortes, Bohol	₱210,275.04	February 15, 2018
15		Materials for the concreting of FMR in Pandayan II, Canhaway, Guindulman.	₱212,096.40	GUIO-ANG ARCBC	GUIO-ANG ARCBC Guio-ang, Guindulman, Bohol	₱210,275.04	February 15, 2018
16		Materials for concreting of Ilaya, Casbu, Guindulman.	₱224,996.40	RUEN GONZAGA	RUEN GONZAGA MRKT & DEV. INC. Cortes, Bohol	₱222,350.00	February 15, 2018
17		Materials for the concreting of FMR from Casbu to Catungawan Sur (Espiritu), Guindulman.	₱349,496.40	RUEN GONZAGA	RUEN GONZAGA MRKT & DEV. INC. Cortes, Bohol	₱346,398.04	February 15, 2018
18		Materials for the concreting of FMR in Tabunoc (to Spillway), Guindulman.	₱349,496.40	GUIO-ANG ARCBC	GUIO-ANG ARCBC Guio-ang, Guindulman, Bohol	₱346,398.04	February 15, 2018


FDP Form 10b - Bid Results on Goods and Services


Republic of the Philippines
GOODS AND SERVICES BID-OUT
 Municipality of Guindulman
 FIRST Quarter, CY 2018

No.	Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
19		Materials for the completion of covered court in Barangay Guinacot, Guindulman.	₱139,453.50	GUIO-ANG ARCBC	GUIO-ANG ARCBC Guio-ang, Guindulman, Bohol	₱139,330.50	
20		Construction of Water Reservoir at Brgy. Lombog (for the Guindulman Water Supply System Phase 1 North Zone.	₱1,550,981.78	WOLAND CONSTRUCTION DEVELOPMENT CORP.	WOLAND CONSTRUCTION DEVELOPMENT CORP. Dampas District, Tagbilaran City	₱1,545,000.00	January 31, 2018
21		Materials for the completion of Covered Court of Barangay Guinacot.	₱138,318.50	GUIO-ANG ARCBC	GUIO-ANG ARCBC Guio-ang, Guindulman, Bohol	₱138,206.50	January 24, 2018


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


DENNIS THEODORE M. BESINGA
 Member


RANULFO B. AMPER
 Member


AIDA L. MAHILUM
 Member

(OB)
GEOFFREY E. GULAY
 Vice Chairman


DR. BALTAZAR FEDERICO C. LIAO, MD
 Chairman

FDP Form 10c - Bid Results on Consulting Services

Republic of the Philippines
CONSULTING SERVICES BID-OUT

Province, City or Municipality: _____
_____ Quarter, CY _____

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information

Chairman

Vice-Chairman

Member

Member