

FDP Form 10a - Bid Results on Civil Works

3 Forms to Use:
1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: _____
 _____ Quarter, CY _____

| No. | Reference No. | Name of Project | Approved Budget for Contract | Location | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------|-----------------|------------------------------|----------|----------------|------------------|------------|--------------|-------------------|
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

Chairman

Vice-Chairman

Member

Member

FDP Form 10b - Bid Results on Goods and Services

**Republic of the Philippines
GOODS AND SERVICES BID-OUT
Municipality of Guindulman
FOURTH Quarter, CY 2018**


| No. | Reference No. | Item Description | Approved Budget for Contract | Winning Bidder | Name and Address Of Bidder | Bid Amount | Date of Bidding |
|------------|----------------------|--|-------------------------------------|----------------------------------|---|-------------------|------------------------|
| 1 | | Materials for the local road upgrading-concreting of sitio Camagong II and Sitio Basak Road, Mayuga. | ₱1,590,664.00 | RUEN GONZAGA | RUEN GONZAGA MARKETING DEVT, INC. | ₱1,394,872.05 | Dec. 12, 2018 |
| 2 | | Materials for the construction of fence and gate, Basdio Elem. School. | ₱165,354.55 | GUIO-ANG ARCBC | GUIO-ANG ARCBC Guio-ang, Guindulman, Bohol | ₱164,444.55 | Nov. 15, 2018 |
| 3 | | Office supplies for the 4th quarter . | ₱307,717.00 | BOHOL QUALITY CORP. | BOHOL QUALITY CORP. Tagbilaran City | ₱280,855.15 | Nov. 15, 2018 |
| 4 | | Purchase of Kayak with leash and life jacket-single and double ride. | ₱440,000.00 | AGGREGATE INDUSTRIAL MERCHANDISE | AGGREGATE INDUSTRIAL MERCHANDISE Lower Talay, Dumaguete City, Negros Oriental | ₱439,000.00 | Oct. 11, 2018 |
| 5 | | Materials for the partial construction of Cansiwang Barangay Multi-Purpose Hall. | ₱157,824.00 | GUIO-ANG ARCBC | GUIO-ANG ARCBC Guio-ang, Guindulman, Bohol | ₱157,214.50 | Oct. 11, 2018 |
| 6 | | Materials for the installation of Casbu streetlighting. | ₱148,273.00 | GUIO-ANG ARCBC | GUIO-ANG ARCBC Guio-ang, Guindulman, Bohol | ₱139,231.00 | Oct. 11, 2018 |
| 7 | | Materials (concrete pavement) for the concreting of FMR-sitio Masayag, Guinacot. | ₱139,130.00 | GUIO-ANG ARCBC | GUIO-ANG ARCBC Guio-ang, Guindulman, Bohol | ₱135,485.00 | Oct. 11, 2018 |


| | | | | | | |
|----|---|-------------|----------------------------------|---|-------------|--------------|
| 8 | Purchase of one elf, standard long cargo 14". | ₱999,000.00 | AGGREGATE INDUSTRIAL MERCHANDISE | AGGREGATE INDUSTRIAL MERCHANDISE Lower Talay, Dumaguete City, Negros Oriental | ₱998,900.00 | Oct. 3, 2018 |
| 9 | Purchase of one unit polyaim barracuda boat & one unit out bound engine. | ₱600,000.00 | AGGREGATE INDUSTRIAL MERCHANDISE | AGGREGATE INDUSTRIAL MERCHANDISE Lower Talay, Dumaguete City, Negros Oriental | ₱599,000.00 | Oct. 3, 2018 |
| 10 | Purchase of tents/radio-held radios/early warning signages/personal protective gears. | ₱560,000.00 | AGGREGATE INDUSTRIAL MERCHANDISE | AGGREGATE INDUSTRIAL MERCHANDISE Lower Talay, Dumaguete City, Negros Oriental | ₱559,829.00 | Oct. 3, 2018 |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


APPROVED:


DENNIS THEODORE M. BESINGA
 Member


CARLOSA T. TIMBAL
 Member


CHRISTOPHER G. BERUAN
 Vice Chairman


MARIA IVY L. OLANÕ
 Member


GEOFFREY E. GULAY
 Member


AIDA L. MAHILUM
 Chairman

1. The first step in the process of identifying a problem is to define the problem. This involves identifying the symptoms and the underlying causes of the problem. Once the problem has been defined, the next step is to identify the stakeholders who are affected by the problem. This involves identifying the individuals, groups, and organizations that have an interest in the problem. The final step in the process is to develop a plan of action to address the problem. This involves identifying the goals and objectives of the plan, the resources needed to implement the plan, and the timeline for implementation.

FDP Form 10c - Bid Results on Consulting Services

Republic of the Philippines
CONSULTING SERVICES BID-OUT

Province, City or Municipality: _____
_____ Quarter, CY _____

| No. | Reference No. | Name of Project | Location | Approved Budget for Contract | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------|-----------------|----------|------------------------------|----------------|------------------|------------|--------------|-------------------|
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information

Chairman

Vice-Chairman

Member

Member